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upon completion of the final inspection of that portion of the work by the
DISTRICT, be the sole maintenance responsibility of the DISTRICT, and all
itens of construction which are stiputated ih this Agreement to be maintained
by the AUTHORITY shall, upon completion of construction, be the sole

maintenance responsibility of the AUTHORITY,

Vil. GENERAL

1. It is understood and agreed that this is an intergovernmental Agreement between

the FOREST PRESERVE DISTRICT OF WILL COUNTY and THE ILLINOIS STATE

TOLL HIGHWAY AUTHORITY.

2. It is undersiood and agreed by the parties hereto, that the AUTHORITY shall have
jurisdiction of the TOLL HIGHWAY. The DISTRICT shall retain jurisdiction of
Forast Preservas traversed or affected by the TOLL HIGHWAY except as otherwise
expressly provided for in this Agreement. For the purpose of this Agreement,
jurisdiction shall mean the authortty and obligation to administer, control, construct,

reconstruct, maintain, and operate.

3. Wherever in the Agresment, approval, or review of either the DISTRICT or the

AUTHORITY is provided for, said approval or review shall not be unreasonably
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delayed or withheid.

4. In the evenl of a dispute between the DISTRICT and AUTHORITY representatives
in the preparation of Plans and Specifications, or changes thereto, or in carrying out
the terms of this Agreement, the Chief Engineer of the AUTHORITY and the

Superintendsnt of Planning of the DISTRICT shalfl meet and resolve the issue.

5. Any dispute conceming the Plans and Specifications or in carrying out the terms of
this Agreement that is not resalved as provided above shall be resclved by decision
of the Director of the DISTRICT and the Executive Direclor of the AUTHORITY, and

their decision shall be final

€. Not ilater than foureen (14) days after the execution of this Agreement, each party
shall designate a rapresenfaﬁve, It writing, to the other party who shall serve as the
representative of the said party during the carrying out of the canstruction of the
PROJECT. Each representative shasli havé authority, on behalf of such party, to
receive notices and make inspectidns relating to the work covered by this
Agreement. Representatives may be changed, from time to time, by subsequent

written nolice. Each representative shall be readily available to the other party.
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7. THIS AGREEMENT may be executsd in two or more counterparts each of which

shall be desmed an origina! and all of which shall be deamed one and the same

instrument.

2 8  THIS AGREEMENT and the covenants contained hersin shall become null and void

in the event the contract covering the construction work tontemplated herein is not

__awarded within 3 years subsequent to executicn of this AGREEMENT.

MODIFICATIONS

;/ THIS AGREEMENT is not subjact to modifications except in writing, executed by

the duly authorized representatives of the pérties.

SUCCESSORS AND ASSIGNS

THIS AGREEMENT shail be binding upon and inure {o the benefil of the parties

hereto and their respactive successors and assigns.

GOVERNING LAWS

11 is agreed that the laws of the State of lllincis shall apply to this Agreement and

that, in the event of litigation, venue shall lie in DuPage County.
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NOTICES

All notices shall be in writing and shall be personally delivered or mailed to the

following persons at the following addressas:

To AUTHORITY: The lllinois State Toll Highway Authority
One Autharity Drive
Downers Grove, IL 60515
Attention: Chief Engineer

ToDISTRICT: Forest Preserve District of Will County
22606 South Cherry Hill Road
Jaliet, Ninois 60433
Attention: Assistant Director
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IN WITNESS WHEREOF, the parties have axecuted the AGREEMENT on the date

first above writien.
THE ILLINOIS STATE TOLL HIGHWAY

AUTHORITY
Byjez'»'

) Chdifman /
ATTEST:
By: Date v - 19/
Assistant Sepfetary ~
APPROVEBD:
By ;‘ g ;

Chief Engi '
. FOREST PRESERVE DISTRICT OF

%W% ‘ﬁtw/\_,
MZJ Q-au«,

! ‘President
ecratary

Date 3/ 14 | 199

APPROVED AS TO FORM AND CONSTITUTIONALITY

Attorney General,
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.ﬂ The Illinois State Toll Highway Authority

. : 2700 Ogden Avenue
Illinois Downers Grove, lllinois 60515-1703
Tollway ’ 630/241-6800
L ‘ Fax: 630/241-6100

ITY 630/241-6898

July 11, 2001

Steve Hamer, IDNR
Transportation Review Program
Impact Analysis Zone

Lincoln Tower Plaza

524 South Second Street
Springfield, Illinois 62701-1787

RE: FAP 340
Interstate 355 South Extension
Interstate 55 to Interstate 80
Cook, DuPage and Will Counties

Dear Mr. Hamer:

The Illinois State Toll Highway Authority and Illinois Department of Transportation
reviewed your April 20, 2001 letter regarding the presence of endangered and threatened
species, nature preserves and Illinois Natural Area Inventory sites (INAI) in the vicinity
of the proposed I-355 South Extension. In your correspondence you indicated that
consultation on this project is considered “open” until resolution is finalized on the
selection of an alignment and possible mitigation is resolved.

As a matter of clarification, the data you provided us was intended to be used as
background information to prepare a comparative analysis of potential impacts along the
three build alternatives identified in the December 2000, Draft Supplemental
Environmental Impact Statement (DSEIS). The data provided by your agency will be
used to perform a macro-level assessment of the potential impacts of each alternative.
The DSEIS clearly indicates that the proposed Tollroad/Freeway Alternative is the
preferred alternative.

The Illinois Natural History Survey (INHS) updated all of their biological resource
surveys during the fourth quarter of 1998. The INHS surveys for Vegetation and Cover
Types, Wildlife, and Threatened and Endangered Species indicated that the study area
remained relatively unchanged from earlier studies and, therefore no additional fieldwork
is necessary. The results of the INHS surveys were coordinated with your office and are
summarized in the DSEIS. Additionally, the INHS also conducted a reevaluation of
wetland resources in June 2000. The results of this survey were also coordinated with
your office and are summarized in the DSEIS. All applicable resource data will be
updated and re-coordinated with your office at the appropriate time.




Mr. Steve Hamer
Interstate 355 South Extension
Page 2 of 2

Mitigation and commitments regarding biological and wetland resource impacts are
documented in the DSEIS and have been coordinated and approved by your office.

Based on the information outlined above we are requesting that the consultation process
be closed. However, we will continue to coordinate with your office to update resource
data and to ensure that our agreed upon commitments and mitigation are implemented to
meet your needs.

We appreciate your participation in this study and look forward to continued coordination
with your office. If you have any questions or require additional information, please
contact me at 630-241-6800 extension 3909.

Sincerely,

== 7 e

Rocco J. Zucchero
Senior Environmental Planner

bece:  Kathy Ames/Charles Perino, IDOT
Pat Pechnick, IDOT
Rich Christopher, IDOT
Marty Joyce, HDR Engineering




RECEIVEDR

I1linois 5 - 1 2001
Department of
Natural Res

524 South Second Street, Springfield, Illinois 62701-1787 George H. Ryan, Governor + Brent Manning, Director

m ¢ 72— T

http://dnr.state.il.us

July 25,2001

Mr. Rocco J. Zucchero RE: FAP 340

Illinois State Toll Highway Authority [-355 South Extension
2700 Ogden Avenue I-55 to I-80

Downers Grove, Illinois 60515-1703 Cook, DuPage and Will Co.

Proj. Code: 102598
Dear Mr. Zucchero:

The Illinois Department of Natural Resources has received your letter of July 11, 20001 which gave
clarification of arecent resource review by our office on the above referenced project. It was pointed
out that the Tollway/Freeway Alternative is still the preferred alternative and the others were for a
comparative analysis of potential impacts. Based on this information and your commitments in the
DSEIS to be implemented, consultation is closed on this project.

Again, the resource information needs to be updated on a three year basis until the project has been
let for bid. If you have any questions on the above, please contact me at 217-785-5500.

Sincerely,

Steve Hamer
Transportation Review Program
Division of Natural Resource Review and Coordination

cc: John Nelson (Nature Preserves Commission)
Jeff Mengler (USFWS)

Printed on recyded and recyclable stock
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Illinois Historic
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.’ 1 Oid State Capitol Plaza « Springfield, lllinois 62701-1507 + (217) 782-4836 TTY (217) 524-7128

Various County
Joliet to Lemont

FAP Route 340 (I-355 South Extension), I-55 to I-80, Cook, DuPage, & Will
Counties

I-355 Extension

IHPA LOG #0101280001WVA

July 18, 2001

John Kos

Illinois Department of Transportation
Division of Highways

District 1

201 Wast Center Court

Schaumburg, IL 60196-1096

Dear Mr. Kos:

We have received your letter dated June 14, 2001 concarning our comments dated
February 28, 2001 regarding the treatment of historic structures in the Draft
Supplamental Final EIS for tha above refarenced project. We concur with your
comments that these properties have been adequately surveyed and addressed in prior
submittals to this office.

However, we will need to see Stipulation 3 of the Memorandum of Agreaement, regarding
the demolition of the Lustron House, satisfied before we can conclude the Section
106 consultation process for this project. The Federal Highway Authority concurred
with this office in an IDOT coordination meeting on August 17, 2000 that if ISTHA
would proceed with Option 1 (from IHPA letter dated Oct. 7, 1998), Stipulation 3 of
the Memorandum of Agreement would be adequately addressad and the Section 106
process would be complete for the abova referenced project. Please submit the
following to this office as soon as possible:

Approximate scheduled completion date for the Lustron House resource brochure
(Option 1) to be developed by ISTHA.

Draft of the above for review and approval by this office.

Submittal of the abovae documentation and review and approval of the resource
brochure for distribution by this office will constitute compliance with
Saction 106 of the National Historic Preservation Act of 1966, as amended.
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Illinois Historic
——m= Preservation Agency

I.A_ 1 Old State Capitol Plaza + Springfield, lilinois 62701-1507 « (217) 782-4836 + TTY (217) 524-7128

If you have any questions, plaase contact Cody Wright, Cultural Resources Manager,
Illinois Historic Preservation Agency, 1 Old State Capitol Plaza, Springfield, IL

62701, 217-785-3977.

Sincezely, .

(liws-C Yoo

Anne E. Haaker
Deputy State Historic
Preservation Officer

AEH:CW:cw
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llinois Department
of Transportation

201 West Center Court
Schaumburg, IL 60196-1096

Informal Transmittal

To: Peter Harmet From: Sam Mead

Bureau: | Programming Bureau: | Programming

Attn: Environmental Unit
Subject: | FAP 340; 1-55 to 1-80

Date: 08/30/01 Special Waste Validation

Please check appropriate box below:

[[] Take Necessary Action
[] For Your Comments
[] Per Your Request

[] For Your Approval

X For Your Information ] Reply

[[] See Me About the Attached [] Return

[] Draft (Letter)(Memo) For [C] Route
My signature ] File

I have reviewed the Preliminary Environmental Site Assessment reports for the subject project. There are no major land
use changes within the proposed project area, and no new CERCLIS sites were found. All property for this project has
been acquired by the Illinois State Toll Highway Authority. Therefore, the Illinois Department of Transportation is
concluding its special waste investigations and no Preliminary Site Investigation will be required.

) 7 Signature

Copies to PESA File

Response

Signature
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